
03-YUB-65, PM 7.5/9.2
03-YUB-70, PM 7.0/9.0

EA 03-3E810K

PROJECT DESCRIPTION:

Limits: 

Proposed Improvement (Scope): 

Alternative:

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS 11,220,000$    
TOTAL STRUCTURE ITEMS 7,180,000$      
SUBTOTAL CONSTRUCTION COSTS 18,400,000$    
TOTAL RIGHT OF WAY ITEMS 1,790,000$      
TOTAL ALTERNATIVE COST 20,190,000$    

Reviewed by District Program Manager
(Signature)

Approved by Project Manager Date
(Signature)

Phone Number

State Route 70/Erle Interchange Option C Cost Estim ate Summary

 Option C

Major Improvement features includes widening the existing overcrossing 
and overhead, ramp widening, new ramp re-configurations, and Erle and 
Lindhurst Road widening. 
Maintain existing Northbound L-6 configuration and Southbound L-1 
configuration. New Northound on-ramp

Erle Road / SR 70 Interchange Improvements (PM 10.155). Erle Road 
improvements limits are from Chestnut Road to Edgewater Circle. SR 70 
improvement limits are from approximately .5 miles north and south Erle 
Interchange. 
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

I. ROADWAY ITEMS

Section 1. Earthwork Quantity Unit Unit Price Item Cost Section Cost
Roadway Excavation CY 20.00$          -$                 

Imported Borrow (NB ramp, Erle & Lindhurst) 170,000        CY 17.00$          2,890,000$      

Remove Curb and Gutter FT 6.00$            -$                 

Remove SW SF 3.00$            -$                 

Remove PCC Pavement- WB Tower Bridge SF 3.00$            -$                 

Remove AC Pavement- Realignment of ramps SF 3.00$            -$                 

Clearing & Grubbing 1                   LS 25,000.00$   25,000$           

Remove Unsuitable Material -$              -$                 

Develop Water Supply -$              -$                 

Roadway Obliteration 12,000          SQYD 3.00$            36,000$           

Subtotal Earthwork 2,951,000$                   

Section 2. Pavement Structural Section Quantity Unit Unit Price Item Cost Section Cost
PCC Pavement (1.0' Depth) Curb and Gutter CY 625.00$        -$                 

PCC Pavement (1.0' Depth) Median Curb CY 625.00$        -$                 

PCC Pavement (0.5' Depth) Medians CY 300.00$        -$                 

PCC Pavement (0.5' Depth) SW 486               CY 300.00$        145,800$         

Asphalt Concrete (0.2'-0.7' Depth) 6,224            TON 95.00$          591,322$         

Open Graded AC (__ Depth) -$              -$                 

Cement-Treated Base -$              -$                 

Aggregate Base (1.5' Depth) 19,311          CY 60.00$          1,158,660$      

Treated Permeable Base -$              -$                 

Aggregate Subbase -$              -$                 

Pavement Reinforcing Fabric -$              -$                 

Asphaltic Emulsion Binder -$              -$                 

Crack Sealing -$              -$                 

AC Cold Planing SF 1.00$            -$                 

Shoulder Backing -$              -$                 

Subtotal Pavement Structural Section 1,895,782$                   

Section 3. Drainage Section Cost

6,393,287$             x (10%) = 639,329$      

(Subtotal Sections 1, 2, 4 & 5)

Subtotal Drainage Items 639,329$                      

Subtotal Drainage 639,329$                      
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

Section 4. Specialty Items Quantity Unit Unit Price Item Cost Section Cost
Misc Frontage Work LS 300,000$      300,000$         
Retaining Walls -$              -$                 
Rumble Strip -$              -$                 
Barriers and Guardrails -$              -$                 
Left Turn Channelization -$              -$                 
Highway Planting 1 LS 25,000$        25,000$           
     -Concrete Barrier (Type 60C) LF 75$               -$                 
     -Asphalt Concrete (.67' Depth) TON 100.00$        -$                 
     -Aggregate Base (1.5' Depth) CY 50.00$          -$                 
     -Roadway Excavation CY 20.00$          -$                 
     -Remove Metal Beam Guardrail LF 35.00$          -$                 
Replacement Planting -$              -$                 
Irrigation Modification -$              -$                 
Relocate Private Irrigation Facilities -$              -$                 
Erosion Control -$              -$                 
Slope Protection -$              -$                 
Water Pollution Control -$              -$                 
Hazardous Waste Mitigation Work -$              -$                 
Environmental Mitigation -$              -$                 
Resident Engineer Office Space -$              -$                 

Subtotal Specialty Items 325,000$                      

Section 5. Traffic Items Quantity Unit Unit Price Item Cost Section Cost
Lighting EA 6,000$          -$                 

Traffic Signals 12 EA 25,000$        300,000$         

Overhead Signs - Hanging from structure 2 EA 15,000$        30,000$           

Overhead Signs - WB On Ramp 1 LS 750,000$      750,000$         

Construction Area Signs EA 200$             -$                 

Traffic Control DAY 2,500$          -$                 

 Incl Traffic Control Systems -$                 

 and Traffic Delineation Items -$                 

 and Transportation Management Plan -$                 

Remove Signing and Striping 36579 LF 1.3$              47,553$           

Remove Pavement Marking 1000 SF 7.0$              7,000$             

Signing and Striping 46948 LF 1.7$              79,812$           

Pavement Marking 2100 SF 3.4$              7,140$             

Subtotal Traffic Items Section 1,221,504$                   

TOTAL SECTIONS 1 thru 5 7,032,615$                   
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

Section 6. Minor Items Section Cost

7,032,615$             x (10%) = 703,262$      

(Subtotal Sections 1 thru 5)

Subtotal Minor Items 703,262$                      

Section 7. Roadway Mobilization Section Cost

7,735,877$             x (10%) = 773,588$      

(Subtotal Sections 1 thru 6)

Subtotal Roadway Mobilization 773,588$                      

  

Section 8. Roadway Additions Section Cost

Supplemental Work
7,735,877$             x (10%) = 773,588$      

(Subtotal Sections 1 thru 6)

Contingencies
7,735,877$             x (25%) = 1,933,969$   

(Subtotal Sections 1 thru 6)

Subtotal Roadway Additions 2,707,557$                   

TOTAL ROADWAY ITEMS 11,217,021$                 

(Subtotal Sections 1 thru 8)

CALL 11,220,000$                 

Estimate Prepared By Christine Jansen Phone # (916)781-3835 Date Oct-08
(Print Name)

Estimate Checked By Sandy Wong Phone # (916)960-4330 Date Oct-08
(Print Name)
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

II. STRUCTURES ITEMS

Structure I Structure II Structure III

Bridge Name Erle Road Widening OC Erle OH (RR) Erle NB On-Ramp
Structure Type CIP P/S CIP P/S CIP P/S
Width (out to out) - (ft) Varies Varies 26'-10"
Length - (ft) 253'-10 3/4" 143'-3 5/8" 647'-0"

Total Area -(ft2) 10715 6910 17361
Footing Type (pile/spread) Assumed 16" CIDH Assumed 16" CIDH Assumed 16" CIDHCost per ft
Incl 10% 
mobilization
and 25% 207$             219$             195$                             

Bridge Removal 19,000$        37,000$           

Total Cost For Structure 2,240,000$   1,550,000$   3,390,000$                   

Subtotal Structures Items 7,180,000$                   

(Sum of Total Cost for Structures)

Railroad Related Costs: -$                              

-$                              

-$                              

Subtotal Railroad Items -$                              

TOTAL STRUCTURES ITEMS 7,180,000$                   

(Sum of Sructures Items plus Railroad Items)
COMMENTS: See APS Option D approved 12/15/2008 by AD

Estimate Prepared By Christine Jansen Phone # (916)781-3835 Date Oct-08
(Print Name)

Estimate Checked By Sandy Wong Phone # (916)960-4330 Date Oct-08
(Print Name)
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03-YUB-65, PM 7.5/9.2
EA 03-3E810K

III. RIGHT OF WAY ITEMS
ESCALATED VALUE

1,493,875$  

B.  Utility Relocation (State Share) 250,000$     

C.  Relocation Assistance 30,000$       

D.  Clearance/Demolition -$             

E.  Title and Escrow Fees 13,500$       

TOTAL RIGHT OF WAY ITEMS 1,790,000$                   

Anticipated Date of Right of Way Certification:
(Date to which Values are Escalated)

F.  Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work* -$                 

is to be included in 
the Roadway 
Do not include in Right of Way Items.

COMMENTS:
Estimate Prepared By Christine Jansen Phone # (916)781-3835 Date Oct-08

(Print Name)

Estimate Checked By Sandy Wong Phone # (916)960-4330 Date Oct-08
(Print Name)

A.  Acquisition, including excess lands,
     damages to remainder(s) and Goodwill
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